
Contract Number 01-3986U4  

Date Adv.: 09/20/2010  

 

Item 

No.

Item  

Code

Item Description Unit of  

Measure

Estimated 

 

Quantity

1 070012 PROGRESS 

SCHEDULE 

(CRITICAL PATH 

METHOD)

LS LUMP 

SUM

2 070013 SMALL BUSINESS 

UTILIZATION 

REPORT

EA 5

3 070018 TIME-RELATED 

OVERHEAD

WDAY 260

4 071325 TEMPORARY FENCE 

(TYPE ESA)

LF 2,210

5 074016 CONSTRUCTION 

SITE MANAGEMENT

LS LUMP 

SUM

6 074019 PREPARE STORM 

WATER POLLUTION 

PREVENTION PLAN

LS LUMP 

SUM

7 074028 TEMPORARY FIBER 

ROLL

LF 6,620

8 074029 TEMPORARY SILT 

FENCE

LF 28,700

9 074031 TEMPORARY 

GRAVEL BAG BERM

LF 4,070

10 074033 TEMPORARY 

CONSTRUCTION 

ENTRANCE

EA 13

11 074034 TEMPORARY COVER SQYD 4,000

12 074035 TEMPORARY CHECK 

DAM

LF 1,730
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13 074037 MOVE-IN/MOVE-OUT 

(TEMPORARY 

EROSION CONTROL)

EA 6

14 074038 TEMPORARY 

DRAINAGE INLET 

PROTECTION

EA 49

15 074041 STREET SWEEPING LS LUMP 

SUM

16 074042 TEMPORARY 

CONCRETE 

WASHOUT 

(PORTABLE)

LS LUMP 

SUM

17 074054 TEMPORARY 

TACKED STRAW

SQYD 17,200

18 074056 RAIN EVENT ACTION 

PLAN

EA 69

19 074057 STORM WATER 

ANNUAL REPORT

EA 3

20 074058 STORM WATER 

SAMPLING AND 

ANALYSIS DAY

EA 26

21 120090 CONSTRUCTION 

AREA SIGNS

LS LUMP 

SUM

22 120100 TRAFFIC CONTROL 

SYSTEM

LS LUMP 

SUM

23 128650 PORTABLE 

CHANGEABLE 

MESSAGE SIGN

LS LUMP 

SUM

24 146002 CONTRACTOR 

SUPPLIED 

BIOLOGIST (LS)

LS LUMP 

SUM

25 146003 NATURAL 

RESOURCE 

PROTECTION PLAN

LS LUMP 

SUM
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26 150206 ABANDON CULVERT LF 89

27 150608 REMOVE CHAIN LINK 

FENCE

LF 730

28 150662 REMOVE METAL 

BEAM GUARD 

RAILING

LF 910

29 150668 REMOVE FLARED 

END SECTION

EA 37

30 150742 REMOVE ROADSIDE 

SIGN

EA 23

31 150748 REMOVE ROADSIDE 

SIGN PANEL

EA 12

32 150760 REMOVE SIGN 

STRUCTURE

EA 1

33 018995 REMOVE STREAM 

GAGE

EA 1

34 150805 REMOVE CULVERT LF 1,100

35 150820 REMOVE INLET EA 12

36 150821 REMOVE HEADWALL EA 8

37 018996 REMOVE WINGWALL EA 10

38 018997 RECONSTRUCT 

MAILBOX

EA 1

39 152320 RESET ROADSIDE 

SIGN

EA 12

40 152430 ADJUST INLET EA 4

41 153103 COLD PLANE 

ASPHALT CONCRETE 

PAVEMENT

SQYD 111,000

42 155230 CONCRETE INVERT 

PAVING

CY 4.6

43 155530 HDPE PLASTIC 

PIPELINER (16" OD 

SDR 32.5)

LF 670
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44 155533 HDPE PLASTIC 

PIPELINER (22" OD 

SDR 32.5)

LF 830

45 155536 HDPE PLASTIC 

PIPELINER (28" OD 

SDR 32.5)

LF 700

46 160101 CLEARING AND 

GRUBBING

LS LUMP 

SUM

47 190101 ROADWAY 

EXCAVATION

CY 107,000

48 190110 LEAD COMPLIANCE 

PLAN

LS LUMP 

SUM

49 193114 SAND BACKFILL CY 6

50 194001 DITCH EXCAVATION CY 350

51 203002 EROSION CONTROL 

(COMPOST 

BLANKET)

CY 3,300

52 203021 FIBER ROLLS LF 66,200

53 203026 MOVE-IN/MOVE-OUT 

(EROSION CONTROL)

EA 6

54 203031 EROSION CONTROL 

(HYDROSEED) (SQFT)

SQFT 1,550,000

55 203033 ROLLED EROSION 

CONTROL PRODUCT 

(BLANKET)

SQFT 49,000

56 260201 CLASS 2 

AGGREGATE BASE

CY 39,100

57 374207 CRACK TREATMENT LNMI 8

58 390095 REPLACE ASPHALT 

CONCRETE 

SURFACING

CY 2,940

59 390131 HOT MIX ASPHALT TON 26,900

60 390138 RUBBERIZED HOT TON 12,800
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MIX ASPHALT (OPEN 

GRADED)

61 390140 RUBBERIZED HOT 

MIX ASPHALT (GAP 

GRADED)

TON 8,100

62 018998 CENTERLINE 

RUMBLE STRIP 

(HMA, GROUND-IN 

INDENTATIONS)

STA 260

63 394053 SHOULDER RUMBLE 

STRIP 

(HMA,GROUND-IN 

INDENTATIONS)

STA 460

64 394060 DATA CORE LS LUMP 

SUM

65 394073 PLACE HOT MIX 

ASPHALT DIKE 

(TYPE A)

LF 17,900

66 394076 PLACE HOT MIX 

ASPHALT DIKE 

(TYPE E)

LF 6,320

67 394077 PLACE HOT MIX 

ASPHALT DIKE 

(TYPE F)

LF 870

68 394090 PLACE HOT MIX 

ASPHALT 

(MISCELLANEOUS 

AREA)

SQYD 110

69 397005 TACK COAT TON 33

70 510090 STRUCTURAL 

CONCRETE, BOX 

CULVERT

CY 280

71 018999 PRECAST CONCRETE 

BOX CULVERT (6'X4')

LF 120
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72 019000 PRECAST CONCRETE 

BOX CULVERT 

(10'X10')

LF 86

73 

(F)

510502 MINOR CONCRETE 

(MINOR STRUCTURE)

CY 60

74 

(F)

520101 BAR REINFORCING 

STEEL

LB 39,800

75 

(F)

560218 FURNISH SIGN 

STRUCTURE (TRUSS)

LB 9,617

76 

(F)

560219 INSTALL SIGN 

STRUCTURE (TRUSS)

LB 9,617

77 560248 FURNISH SINGLE 

SHEET ALUMINUM 

SIGN (0.063"-

UNFRAMED)

SQFT 243

78 560249 FURNISH SINGLE 

SHEET ALUMINUM 

SIGN (0.080"-

UNFRAMED)

SQFT 91

79 560251 FURNISH SINGLE 

SHEET ALUMINUM 

SIGN (0.063"-

FRAMED)

SQFT 67

80 560252 FURNISH SINGLE 

SHEET ALUMINUM 

SIGN (0.080"-

FRAMED)

SQFT 39

81 561011 48" CAST-IN-

DRILLED-HOLE 

CONCRETE PILE 

(SIGN FOUNDATION)

LF 20

82 566011 ROADSIDE SIGN - 

ONE POST

EA 26

83 566012 ROADSIDE SIGN - EA 10
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TWO POST

84 568001 INSTALL SIGN 

(STRAP AND SADDLE 

BRACKET METHOD)

EA 6

85 620100 18" ALTERNATIVE 

PIPE CULVERT

LF 160

86 620140 24" ALTERNATIVE 

PIPE CULVERT

LF 1,040

87 620220 36" ALTERNATIVE 

PIPE CULVERT

LF 210

88 620260 42" ALTERNATIVE 

PIPE CULVERT

LF 31

89 650038 54" REINFORCED 

CONCRETE PIPE

LF 180

90 665012 12" CORRUGATED 

STEEL PIPE (.079" 

THICK)

LF 10

91 019001 30" CORRUGATED 

STEEL PIPE INLET 

(.109" THICK)

LF 14

92 705311 18" ALTERNATIVE 

FLARED END 

SECTION

EA 13

93 705315 24" ALTERNATIVE 

FLARED END 

SECTION

EA 20

94 705319 30" ALTERNATIVE 

FLARED END 

SECTION

EA 4

95 705321 36" ALTERNATIVE 

FLARED END 

SECTION

EA 3

96 705323 42" ALTERNATIVE 

FLARED END 

EA 2
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SECTION

97 719589 MINOR CONCRETE 

(BACKFILL)

CY 1,180

98 721007 ROCK SLOPE 

PROTECTION (1/4 

TON, METHOD B)

CY 2,170

99 721010 ROCK SLOPE 

PROTECTION 

(BACKING NO. 1, 

METHOD B)

CY 180

100 721011 ROCK SLOPE 

PROTECTION 

(BACKING NO. 2, 

METHOD B)

CY 520

101 729010 ROCK SLOPE 

PROTECTION 

FABRIC

SQYD 6,980

102 731502 MINOR CONCRETE 

(MISCELLANEOUS 

CONSTRUCTION)

CY 3.7

103 

(F)

750001 MISCELLANEOUS 

IRON AND STEEL

LB 4,403

104 800360 CHAIN LINK FENCE 

(TYPE CL-6)

LF 610

105 820107 DELINEATOR (CLASS 

1)

EA 76

106 820110 MILEPOST MARKER EA 18

107 820112 MARKER (CULVERT) EA 66

108 820130 OBJECT MARKER EA 10

109 832001 METAL BEAM GUARD 

RAILING

LF 760

110 832070 VEGETATION 

CONTROL (MINOR 

CONCRETE)

SQYD 330
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111 839584 ALTERNATIVE IN-

LINE TERMINAL 

SYSTEM

EA 1

112 839585 ALTERNATIVE 

FLARED TERMINAL 

SYSTEM

EA 7

113 840504 4" THERMOPLASTIC 

TRAFFIC STRIPE

LF 96,600

114 840506 8" THERMOPLASTIC 

TRAFFIC STRIPE

LF 3,960

115 840515 THERMOPLASTIC 

PAVEMENT 

MARKING

SQFT 3,770

116 840523 4" THERMOPLASTIC 

TRAFFIC STRIPE 

(BROKEN 12-3)

LF 380

117 840525 4" THERMOPLASTIC 

TRAFFIC STRIPE 

(BROKEN 36-12)

LF 19,100

118 840580 4" THERMOPLASTIC 

TRAFFIC STRIPE 

(RECESSED) 

(BROKEN 17-7)

LF 1,710

119 850121 PAVEMENT MARKER 

(NON-REFLECTIVE- 

RECESSED)

EA 410

120 850122 PAVEMENT MARKER 

(RETROREFLECTIVE-

RECESSED)

EA 2,650

121 860201 SIGNAL AND 

LIGHTING

LS LUMP 

SUM

122 860403 HIGHWAY LIGHTING LS LUMP 

SUM

123 019002 RELOCATE HIGHWAY LS LUMP 
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ADVISORY RADIO 

SYSTEM

SUM

124 019003 RELOCATE 

CHANGEABLE 

MESSAGE SIGN 

SYSTEM

LS LUMP 

SUM

125 860890 MODIFY TRAFFIC 

MONITORING 

STATION (COUNT)

LS LUMP 

SUM

126 019004 RELOCATE CLOSED 

CIRCUIT TELEVISION 

SYSTEM

LS LUMP 

SUM

127 861501 MODIFY SIGNAL AND 

LIGHTING

LS LUMP 

SUM

128 862031 SALVAGE FLASHING 

BEACON

LS LUMP 

SUM

129 999990 MOBILIZATION LS LUMP 

SUM
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